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National CAA In ►►estigatic ; Enforcement Support Initi ve 
Contract: EP-W-09-033, Work .r-issigrlmenti: E'TS-0-1 {CE} 

E PA Contract #: ll,P-W-09-033 (ERG) 
STATEMENT DF WGRK 

Work Assignment #: F1TS-0-]-(Cr) 

1. Title: National CAA Investigations Enforcernent Support initiative 

2. Period of Performance: Effective llate through September 30, 2011 

3, Work Assigntnent Manager (WAM)and Alternate WAM: 
WAM: Sounjay K Gairola 
1].S. I~;nvironmcntal Protcctinn Agency (Mail Code: 2242-A) 
1200 Pennsylvania Ave,NW 
Ariei Rins - South, Rc3om 2109-A 
Washingtan, DC 20460 
Phone: (202) 564-4003 
I'ax; (2{)2) 564.-0[]68 

Alternate WAM: Shaun Burke 
>✓ . S. 1•:nv irnnmcntal Protcction Agency (_Vlail Code: 2242 -A) 
1200 Pennsylvania Ave, NW 
Aricl Itios - South, Roc}m 4116-A 
Washington, DC 2046{] 
Phanc: (202) 564- l 039 
Fax: (202) 564-0068 

BACKGRfl[7ND 

The Air Enforcement I7ivision (AI;IJ) in the C7ffice af Civil Enforcement (DCT) has been conducting 
investigations ef various prinrity industrial scctors af concern. 'l'hese investigatiarns have been focuscd on 
determining present and historic compliancc of these priority sectors with applicable Clean Air Act 
requirernents. Applicable requirenaents includc Prevention of Signilicant Deterioration(PSD)INew Sourcc 
Review(1\SR), as wcll as Ncw Source Performance Standards (NSPS), N - ational limissions Standards for 
l lazardous Air Pollutants (NESHAPS), L3est Achicvablc Control TechnUlogy (BAC.T), Maximum Achievablc 
Control Technology (MAt:'I'), and others. El'A has collected infornzation from multiplc snurces to enable it to 
assess compliancc and pursue enforcement as approprzatc. 'I'his work assignment will facilitate EPA's 
enforcement efforts for the above rcquircments in various priority industrial sectors of conccrn. 

EPA estimates ihat the support dcscribcd in this work assignment will encoxnpass dctailcd analyses nf no 
more than 150 facilities o ~Nned by approximatcly 5[} companies which are in no more than 15 priority industrial 
sectors of concern throughout the 1.Tnited States (1:PA Rcgion 1 through Region 10). EPA has already initiated 
activities for somc of thcsc scctors and facilities. ll.ctivities for other scctors and facilities have not yet been 
initiated; these sectors and faciiitics have not y et been determined. Ticcausc thcsc activitics are ongoing for 
several of the sectors and facilities, not all of thc activ ities identified in the Statement of Vvork will bc required 
far each of the 15 sectors or 50 companies. The WAM shall issue a technzcal direction whcn thc scctors, 
facilitics, andlor companies are identified. If additional new sectors, facilitics, andlor companies are identified 
at a later date, then technzcal direction shail be issued to replace cne sector, cornpany, andlor facil'zty with 



another such that no morc than 150 facilities and no morc than 50 companies in no more than 15 priority 
industrial sectors will be worked on by the contractar at any given time. Because of the confidential nature of 
the investigations the names of the fas:ilities are not being provided in this statement of work. '1'he contractor 
shall not providc any duplication of effort of thc work already completcd from the prior work assignrrments, ETS- 
2-2 (CF:) Furthermore, in no cascs shall the contractor duplicate work that has been performed by EPA or other 
personncl. 

PtiRPDSE AND ❑B,TEC'I'TVE 

The purpose of this work assignment is to support EPA with case development activities related to DCE's 
national Prevcntion of Significant I)eterioration(PSi)}IVcw Sourcc Rcview-(NSR), Ncw Source Pcrformancc 
Standards (\iSPS), National Emissions Standards for Hazardous Air Pollutants (RTESHAPS), F3est Achievable 
Cantrol '['cchnolagy (F3ACT), Maximum Achievablc Control 'I'cchnology (MAC'I') investigations, and other 
Clean Air Act requirernents. ❑ver ihe past several years, CCE has investigated several companies in a variety 
of sectors tn evaluate compliance with these Clean Air Act reyuirements. I'hc contractor wiII support L;1'A in 
continuing ongoing invcstigations as well as with ncw investigations. This support w•ill include adzzainistrative 
activities such as file scanning and indexing, identifying information labeled as confidential business 
information and cataloguing, indexing, and filing these ftles, and managing filcs rcccivcd via information 
collection requests. This support will also include technical evaluation ol' data provided by companies being 
investigatcd, to identify process modifications that may havc triggered CIean Air Act requircments. "I'hc types 
of daia to be evaluated include emissions data, process data, and infonnation on process modilzcations 
(including requests for expenditures and engineering studics). '1'he contractor will review thc data and 
information to identif-y process modifications that may have triggered Clean r1.ir  Act requirezxxents, azxd estimate 
emissions changes associated with these process changes. The contractor will provide a complete set of 
documentation for cach process modification that may have resulted in emis5ions incrcases triggerint; regulatcary 
requirements. The contractor will also provide financial and economic analyses to assess the financial henefits 
to the facilities of noncompliance and the potential ability Qf these .[acilities to install controI technologies and 
payr penalties. 1"inally, the contractor will provide training support in these aspects of the Clean Air Act as well 
as the industrial scctors being cvaluated. 

CONTRACT SOW REFERENCE 

The appropriate sections of the C'ontract SOW contract which cover the tasks in this work assignment 
are: Contract SOW, page 3, A(Enforcement Program T)eveiopment and Implementation - all tasks), .l3 
(I;nforcemcnt C:asc Suppnrt - a11 tasks), C.I (Inspections), C.II (Laboratory Suppot -t), D.II.I (Information 
Managemcnt) and I),IV (f]utreach l:fforts and Logistical Support for Conferences, Workshops, Meetings, and 
F3riefings), and 1: (Records Managemcnt) by providing administrative and technical support for case 
developrnent and hearing preparation, and supporting inspections and sample collection and analysis acti ~~ ities. 

SCf)P1+. QF WUItK - TASI{S '1'O BE PERFOR:~IED BY THE CONTRACTUR 

Under this work assignment, the Contractor shall provide adrninistrative and technical support far casc 
de4elopment, will handle any documcntation and cvidence related to the facilities under investigation, and 
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provide expert tcchnical assistance for tnc analysis of all cvidence. Support will be required by AEll at I;PA 
hcadquartcrs and I;PA Regions 1 through 10. The con.tractor shall not provide any duplication of cffort of the 
w=ork alrcady completed frotn prior cQxttract number EP-W-04-047, work assignment numhcrs l:T5-2-2 (CE) 
and ETS-2-5(CE), andlor from any other prior work assignmcnts. 

It is important to note that the contractor does not make compliance and enforcement deterrninations. All 
the tasks described in this scope of work will provide infarmation and support to I;PA in making appropriate 
final enforcement and compliance determinations and initiating any appropriate enforcement actions. W'hilc 
perfortning the tasks requested in this veork assignment, the contractor shall cicarly identify thcroselves to the 
other parties and direct any qucstions regarding any compliance status to the EPA. The contractor shall provide 
a conflict of interest (CDI) certification before initiating work on each technical dircction issucd. 

Task 1. Management and Reporting 

The contractflr shall prepare a comprehensive and thorough work plan outlining the approach for all the 
tasks identified in this Statemcnt of Work, and providc a cost estimate for this entire work assignment. 'I'hc 
contractor shaII subzxtit a new cost estimate identifying budgets and schedules for cach individual task in this 
Statement of Work. Each month, thc contraGtor shall submit activity reports to the WAM to summarize vvork 
performcd during the previous month, itemized costs incurred, and expected costs for thc next month. 'l'he 
contractor shall itemize costs by task. At the request of thc WA'vI, the contractor will further itemiLe the costs 
by company. 

Task 2. Sectvr Data Analysis 

'I'he contractor shall support EPA as directed in technical direction by researching and compiling data on 
production, emissions and pollution controls for the various priority industrial sectors of interest to EPA. When 
EPA identifies the priority industrial scctors for morc detailed analysis, the contractor shall support EPA as 
dircctcd in technical directives by researching and compiling clata on production, emissions, and pollution 
controls at a sector Ievel, and for spccific companics and facilities. The contractor shall evaluate publicly 
available information such as EPA databases (e.g., AIRS, TRI), EPA reports (e.g., industry sector notchooks), 
trade journals, permits, and othcr technical literature as necessary and appropriate. 

Task 3. Campany Data Analysis 

The Contractor shall provide technical assistance to AED in the investigation of approximatcly 15[) 
facilities. The WAM will issue technical direction identifying the companics for thc contractor to initiatc thc 
investigations. 

A. Information Collcction and Analysis: The Cantractor shall review infornnation collected for the 150 facilities 
identified by the EP1L WAM and identify additional information, if any, that may he necessary to complete 
the compliancc analyses. The contractor shall support EPA as directed in technical direction by providing 
analyses summarizing permit history, cmissions estimatcs, and control tcchnolQgy rcvicws. 'I'hc Contractor 
shall prUvide preliminary investigation suppc}rt pric3r to the EPA issuance of CAA Section 114 information 
collection requcsts, as wcll as evaluation and analysis support of CAA Section 114 responses received from 
various compazzies. The Contractor shall support EPA in the collection of' other additional information. It is 
estimated that no more than 5 00, 000 pages of information collection and anaIysis will be required for this 

Attachmerlt 1 - Page : 3 



effort. 'I'his information will he coiiccted from companics, statcs, andlor I?PA Regional offices. The 
inf ormation collection ef f ort will proceed as f'ollovvs: 

_1. Thc EPA W'AM will contact the I;PA Rcgions to inform them about this project, to notify them of the 
intent to collect information, and to request their participation in the project. Thc IiPA WAM. wili 
inform the Region that the contractor will contact them tn requcst and collect the information relevant to 
the facilities of cflncern. 

2. flfter contacting each Region, the EPA WAM will provide the namcs of thc regional contacts to the 
Contractor. 

3. 'I'he Contractor shall contact thc rcgional contacts within one week of receiving notice from the EPA 
V4'AM and determine the following: 

a. Location of the additional infUrmation; 
b. Amount of docuznentation available at each location; 
c. In what format the information is available (e.g., electronic form, hard copy, or a comhination); and, 
d. I low and when the infoz-rnation can be collected. 

4. W'ithin threc days of completing Task A.3 the C:ontractor shall inform the EPA WAM in vGTiting of the 
answers corresponding to items a- d. 

5. Information may be collected through thc mail, cicctronicaily, or may require travel of up to five (5) trips 
to TPA Regions by a team of no more than two (2) persons for a maximum of four (4) days of'travel per 
trip as stated on page 8(anticipated travel requirements). The WAM will issue technical directions(TD) 
to clarify thc datcs and locations to collect the information. 

13, 'I"hc C:ontractor shall provide expert assistance to 1:PA in anaiy?ing cv=idcaicc regarding 
changeslmodif ications made to the estimated 150 companies as necessary. The contractor shall also provide 
expert assistance to N PA in dctcrmining the impacts on a facility's emissions and compliancc with 
PS171NSR, NSPS, NFSHAPS, MACT, F3ACT and other requirements. This support may require travel of 
up to Eve (5) trips to EPA Regions by a team of no more than three (3) persons for a maximum of four (4) 
days of travel per trip, and will bc rcquested through TI] to clarify the dates and locations within these 
regions. 

C: The Contractor znay be required to conduct, or support EPA in conducting, znspections of these facilities. 
All proposed staff carrying out ifeld inspections must have received three types of training to meet the 
rcquiremcnts of the F.PA []rder 35[]0.1. `I'hesc arc: a) 13asic Inspector Training; b) I lealth and Safcty 
Training and c) Program Specific Training, and shall have the proper authorizationlcredentials issued by the 
1:PA prior to entry of the facilities. It is anticipatcd that fivc (5) inspcctions will bc conductcd by a team of 
no more than three (3) persons for a maximum of four (4) days of travel per inspection. The EPA Vv'AM 
will issue TD to provide clarification of the dates and the facility sites to conduct thcsc inspcctions (sce page 
6 for anticipated travc] requirements). 'l'hesc inspections may include collection of samples for 
environxnental measurement. The need for sample coiicction and analysis wili be identified by the WAM 
through technical direction. 

D. "I"he (.ontractor shall providc cxpert assistancc in the dcvclopmcnt of tcchnical questzons relevant to their 
findings for 1;PA interviews o.Ccornpan.y and plant personnel. This may require contractors to participate in 
mcetings andlor conference calls. 
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E. The Contractor shall prnvidc cxpert assistance in r.eviewing documcnts, filcs, and attcndint; meetings 
concerning the implemcntation of past, present, and future consent dccrces. 

Task 4. Administrative Suppnrt 

'I'he Contractor shall provide administrative support to EPA Headquartcrs and Rcgional Offices. This may 
include bate sta raping, indcxing, photocopying, andlor filing of documents relevant to an investigation; creation 
andlor modiftcation of privilege logs; and documcnt formatting and processing. It is anticipated that up to 5 
(#ive) trips with 2-4 (two to four) junior staff for up to 3(three) days will bc nccessary; trip durations will be 
clarified by TD. 

Task 5. 'I'raining Support 

As requestcd through technical direction from the WAM, the contractor shall providc training support 
related to all CAA statues, regulations, and requirements (e.g. NF;SIIAPS, PSUINSR, NSPS, BACT, MACT, 
and others). 'I'his training may also include industrial sector-specilic proccss training. 'I'he contractor will bc 
responsible for contcnt dcvclopment and training materials preparation and delivery, and may be asked to 
provide logistical support (e.g., scheduling training, course registration, arranging training locations, 
audiolvisual equipment). Upon receipt of tcchnical direction, the contractor shall prepare an outline of the 
training course contcnt. After EPA approval Qf the outline, the contractor will preparc thc draft training 
presentation and materials for EPA rcvicw, and incorporate EPA commcnts to prepare the draft training 
presentation and xnatcrials. lt is anticipated that up to 2 (two).trips with 1 to 2 staff for up to 2(two) days will 
bc necessary•; trip durations rw'ill bc clarified by TI3. 

Task 5. National and Regionial Meeting and Conference Support and Facilitation 

Under this task, the coniractor shall providc any instructional andlor logistical support needed in 
preparation for a national meeting or regional meeting for E1'A and State enforccmcnt and inspection stai`f nn 
enforcement-related and technical issues (in the classroom, and as appropriate, in thc ficld), including any 
Iogistical or instructional support related to the meeting or training. 

A. Logistical support . Provide logistical support related to meetings and training to includc rcgistration, 
contracting with hotels to rent conference facilities, light rcfreshments (for EPA staff on travel status only) and 
audiovisual equipznent, and, as appropriate, taking notes, iacilitating hands-on training (e.g. visits to the feld), 
developing and providing agendas, presentation or course matcrials, handouts, furnishing speakers, instructors, 
and facilitators, and dcveloping and providing event summaries and evaluation forms. Ligbt rcfreshments 
arrangcments for the national meetings sha11 only be providcd to EPA employees on travel status. 

B. Instructional support . Provide instructional support related to workshops and training to include developing 
and providing agcndas, course materials, presentation materials, handnuts (e.g. graphics, exhibits, slides, model 
inspector checkHsts), furnishing instructors and spcakcrs, and developing and providing workshop and training 
coursc summaries. 
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DELIVERABLES REQi7IRED AND SCHEDULE Ff)R CC)MPLETION DF TASKS 

Note: '1'he nature of thcse invcstigations invalves significant document collectian, review and analysis, 
and continued strategic planning and re-scheduling. These investigations are not likc Superfund ar other 
program investigations wherc a site is selected and a scrics of physical activities (i.e., groundwater sampling) are 
planned and executed. Theretbre, the Deliverahles and Travel section5 includc estimates bascd an past 
cxperiezacc and current planning. 

Task Item Due Date 

1 Progress Rcports 20`h  of each month, with more frcqucnt updates as 
requested by the Vv'AM through TDs. 

2 Sector llata Analysis Clarif cation af dates and specific deliverablcs will be 
provided by the WAM through Tl7s. 

3.A InfQrmation CQllection Clarification of dates & location for infornlation 
Review collection will be provided hy the WAM through TDs. 

3.13 Analysis of Evidence Clari4ication will be provided by the W1LM through 
Tn an the spccifc facility ta bc analy7cd far evidencc 
of modi#ications. 

3.0 Inspections Up to five inspections, by a tearn of no more than foux 
people traveling for a maximum of four days. Dates & 
location wiil be provided by the W1LM through '1 ll. 
Inspection plans duc 5 days beforc cach inspcction. 
Draft inspcction rcports due 10 days after each 
inspection. Each Iinal inspection report due 5 days 
after receiving coznmcnts from l:PA WAM. 

3.1) Quality Assurance Project Two weeks prior to initiating any environn~ental 
Plan (QAPP) measurement activities directed by the EPn WAM. 

4.A Dncument Prncessing Clariiication of locationlsite of the documents will be 
prnvidcd by EPA WAM through 'I`ll. P,stimate no 
morc than 25(],00(] pagcs fnr overall total rcquiremcnts. 

4.13 CD-1tOMs CDs containing intermediate or discrete pieces of the 
full document collection of a specific plant when 
rcquestcd by 1-:PA WAM. 

5 Training Materials C:larification nf dates and specific deliverables will be 
provided by the WAM through TDs. 

ANTICIPATED TRAVEII RI+1Qt]IREMENTS 
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Most of the travel is projected to be primarily in the east coast area. Technical directions will be issued 
by thc WAM within 2 wecics of thc scheduled trip to clarify the specifiG travel dates and thc number of persons 
recluired for the follou-ing tasks: 

Task Travel Destination Details 
IPurpose 

3.A Informatioza C:oJlection No Vlore Than 5 trips of 1-2 pcople for up to 4 days. 

3.B Expert '1'cchnical Support No More Than 5 trips of 1-3 people for up to 4 days to 
to I IQ cYz. Rcgions I;YA Regions. 

3.0 Inspections No More Than 5 inspections of' 1-3 people for up to 4 
days. Trips may be combined for efficiency. 

4 Administrative support No More Than 5 trips with 2-4 junior staff for up to 3 
days; trip durations will bc spccified by 'YI3. 

5 Training No More '1'han 2 trips of 1-2 persons for up to 2 days as 
be specified by TD. 

ESTIMATED LEVEI, OF F,FFORT (HOUKS) 

'1'he cstimated total level of effort requirement for the f irst year of ihis two year base period, (October ], 
2(](]9 through September 30, 2011). is 1],15U hours and shall be funded incrementally. 

AI)llITIONAL REPOItTIR'G 12EQU1REVIENTS 

Upon issuance of written tcchnical direction, the Contractor shall submit for inspection all work in 
progress at any time under this work assignment. 'I'he C'ontractor shall develop and maintain files supporting 
each task. 

The contractor shall contact the C:ontracting (7fficer andlor the Project Officer by telephone to disGuss 
any problcros that may advcrsely atfect the work on this Work A.ssignznent. Vvithin fivc calendar days the 
contractor shall follow the phone call with a brief written explanation of the problem, including any actions 
already taken, andlor recornmended solutions to correct the problem. Written cxpianation shall he made 
available to the CO and the PO. 

COhTRACTOH IllEN'I'1F 1CA'l ION 
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'1 o avoid any perccption that contractor personncl are 1;I'A cmployccs, thc contractor shall assure that 
contractar personnel are clearlc• identifzed as independent contractors of EPA when attending meetings with 
outside parties or visiting field sites. 

CDNTRDL RFQLJIRFMFNTS 

I . 	Enforcement Sensitive Information: 

The contractor recognizes that contractor ernployees in performing tasks speciiied by this 'LTVA may have 
access to datalinformation, either provided by the government or first generated during cantract 
performance, ot'enForcement sensitive nature which should not be released to the puhlic without 
Environmental Protection Agency (FPA) approval. Tnforcement sensitive refers to records or 
information compiled for law enftorcement purposes (whether administrative, Civil or criminal), the 
disclosurc of which could reasonahly hc expcctcd to interfcre w-ith the cnforccment action. It zs 
imperative that a11 contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract andlor W1L, or with access to materials dcvelopcd pursuant 
to such cfforts, undcrstand that this information is confidcntial and any disclosurc or misuse of the 
information may result in prosecution to the fullest extent of the law. A.11 contractor personnel are 
expected to exercise due diligence in safeguarding, handling or disposing of any such information. 

2. 	Praject l:mploycc Confidcntiality Agrccmcnt 

The contractor agrccs that the contractor employcc will not disclosc, cithcr in wholc or in part, to any 
entity external to the F..PA, the Department c31' Justice, or the contractor, any inf«rmation or data ( as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any sitc-specific cost information, or any enforccment stratcgy without first obtaining the 
written permission of'the EPA Project Dfficer. If a contractor, through an employee or otherwise, is 
subpocnacd to testify or produce documents, w•hich could result in such disclosure, the contractor must 
provide immcdiate advance notification to the I;PA so that the F,PA can take action to prevent such 
disclosure. Such agreements shall be cffcctivc for tbc lifc and for a period of tive (5) ycars aftcr 
completion of the contract. 

l iandling of Conftdential Business In#ormation (CBI) 

A. 	'I'o the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other campanies, and as lflng as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

13. 	All files or other information identified as Confidential 13usiness Information (CHI) shall he trcated as 
confidential and kcpt in a sccurc area with access limited to only contractor personnel directly involved 
in the case or special project assignment. The contractor, subcontractor, and consultant personnel are 
hound by the requirements and sanctions contained in their contracts with the EPA and 'zn EPA's 
confidcntiality regulations found at 4(] CI~ It Part 2, Suhpart B. '1'he contractor, subcontractc3rs, and 
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consultants znust adhere tQ TPA-approved security plans which describe procedures to protcct CI3I, and 
are required to sign non-disclosure agreements before gaining access to C13I. 

C. All official data, findings, and results of investigations and studics complctcd by the contractor shall be 
availablc for 1-;PA and 1701 internal usc only. "I"hc contractor shall not release any part of such data 
without the rATitten direction of the WAM. 

4. 	Facility Inspections Credentials 

Contractor cmployecs who cQnduct lead inspections on bchalf of the I:nvirorxrzlcntal 1'rotection Agency 
(EPA) under this SOW must complete the fo11owing EPA Training Program requirements as specified in 
Item 4 of 1?xecutivc Order 3500.1. 'I"hcsc are the: a) 13asic Fnspcctor Training; b) Occupational Health 
and Safety Training; and c} Program Specilic Training. An authoriLation letter will be issued to the 
contractor staff hy thc WAM Program Officc Director. 'I'he contractor shall present the authorization 
lcttcr at the time of the facility Qr sitc inspcction with thcir proper identification as the F:PA cantractor of 
this contract. 

Quality Assurance Project Plan (QAPP) 

Should the contractor be required to conduct any environmental measurements under this task ordcr, the 
contractor shall provide the quality a.ssurance project plan to the Project Offzcer prior to initiating these 
activities. The plan sha.11 be prepared in accordance with thc I-;PA Quality Manual for l;nvironmcntal 
Program 5360 A1, May 5, 2000, and EPA Requirements for Quality Assurance Projcct Plans (QAIR-5 
dated 3120101) http:::'epa.+~c~~ : tlualit~ tls-docslr5-tlnal.pdf 

For any tasks that rcquire thc analysis or evaluation of secondary data the contractor shali provide a 
QAPP. 

6. 	Conflict of - interest (OCI) 

A. Organizational Conflict af Intcrest: 

'I'hc contractor shall warrant that, to the best of the contractor's knowledge and belicf, there arc no 
relevant facts or circumstances w=hich could give rise to an organizational conllict of interest, as defined 
in FAR Subpart 9.5, or that the cQntractor has disciosed all such rcicvant information. 

B. Notification of Conflicts of Interest Regarding Personnel: 

The contractor shall immcdiately notify the Project Officer and the Contracting Oflicer of (1) any actual 
or potential personal conflict of interest with regard to any of its cmployees worlCing on or having access 
to irnforznation regarding this contract, or (2) any such conflicts conc.erning subcontractor employees or 
consultants working on or having access to information regarding the cQntract, when such conflicts have 

Attachment 1 - Page: 9 



been reportcd to thc t:ontractor. A personal conflict of interest is defincd as a rcIationship of an 
cmployce, suhcozatractor employee, or consultant with an cntity that may ixnpair the objectivity of thc 
employee, subcontractor cmpioycc, or consultant in performing the contract work. 
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United Stal 	ivironmental Protec'ion Agency 

.EPA 	~ hington QC 20460 : 	W~rk Assignment 

WorkAssignm, 	'umber 

ETS_0_1 ( C L  

p Original 	[X] Amendment 	Number 1 

Contract Numder 	 Contract Period 

EP-W-09-033 	 6ase X 	 Option Period Number 

Title of Work Assignment 

National CAA Investigations Enforcement 
5upport Iniative 

C4ntractor 

EASTERN RESEARCH GRQLJP INC 	 -7  Specify Section and Paragraph of Corltract SOW 

Purpose: 	d Work Ass!gnment Initiation 	p Work Assignment Close-aut 

[X] Work Assignmen; Amendment 	Inc-emental Funding 

[X] Work Plan Approval 

Periods of Performance 

From:10101109 	 To:0913011 1 

Com mernts: 

his action approves the work plan dated 101201{)9. 

[] Superfurld 	 Accounting and Appropriations k7ata 	 [X] Non-Superfurd 

t 	DC 	BudgMlF1's 	Appropriation 	eudget Org;Code 	 Pfaqram Element 	 objei,t 	Amount 	(6ollars) 	[Cenls} 	Site7Pruiect 	 Costarg7Code 

_J 	(Mal[ 6) 	[Max 4) 	Cnde (Max 6) 	 [Max 7) 	 [Max 9] 	 Class 	 (h1a% 81 	 [Max 7) 

1 1  I 

2 

3 

4 I 

5 I 

Authorized Work Assignment Ceiling 
Contract Perifld: 	 CostlFee 	 LDE 
Previously Approved 	 $0.00 	 11,150 

This Action 	 $1,142,091.00 	 0 

Total 	 $1,142,091.00 	 11,150 

Work Plan 1 Cost Estimate Approvals 

Contfactar WP Dated 10I20109 	CostUFee:$1,142,091-04 	 LDE:11,150 

Cumwative Approved: 11/19100 	Cost Fee:$1,142, 091.00 	 LOE:11,1 50 
Work Assignment Manager Name 

SDUNJAY K. GAIRGLA 
granch/Mai[ Cade2242A 

Phone Number 202-564-4003 

Fax nium6er 202-504-006$ (Signafure) 	 (Date) 

Project OfFcer Name 

M I LA M. LY 

BranchrMal! Cade224$A 

Phone xumaer 202-564-3713 

Fax Number 202-564-001 fl {Srgnature] 	 (Date) 
❑ther Agency Offcial Narr:e BranchlMail Code 

Phone Number 

Fax Numher (Signa[ure) 	 {DateJ 

Contracting pfFoiaf Name 

RACHEL SCHWARTZ 

i 	~ 	b  

BranchlMail Code 
3803R  

Phone Number 202-564-1053 

Fax Num ~er 202-565-2554 (Srgnature) 	 DateJ 

Cantractof Acknowledgement of Receipt and Approval of Workplan (Sigr ature and Trtle) Qate 

EPA Form 19oD-68 (Rev. 07-95) 



National CAA Investigation: :nforcement Support Iniativ 
Corntract: EP-kT-09-033, Work ANsignment: E'3'S-0-1 (CE) , Amendmexzt: 0001 

Summary Information 

Tit- e: 

Period of Performance: From; 
To: 

Award IJate : 
Total Funding; 

WA Totals 

National CAA ?nvestigations Enforcement Support 
zniata.ve  
14/D1/Q9 
09/3q/11 
10/01/09 

The following stemfs] have been added: 

Category 	 PDP 
	

Amount 

Estimated Cost 	Base Pd. 
	- 

- - - -(b)(4) 

Fixed F2e 	 BaSe Pd. 

Page: 2 



United 	~ s Enviranmental Protection AgenCy 

1~. EPA 	Washington, CG 20460  

Work Assignment 

UVorkAssi - 	nt Number 

ET5-4- , 	t} 

E ❑ riginal 	[x_ Amendment 	Number:2 
Contract Number 

EP-W-09-033 
Contraet Period 

Base X 	Option Period Number 

Title of Work Assignment 
National CAA Investigations Enforcement 
Support Initiative 

Contractor 

EASTERN RESEARCH GROUP INC 
Specify Sec`ion ar.d Paragraph of Contract SOW 

Purpose: 	p Work Assignment Initiation 	Q Work Assignmerlt Clase-Out 

[X] Wark Assignmer.t Arr:endment 	0 lncrementai Funding 

0 Work Plan Approval 

Periods af Performance 

From:1 0101 Id9 	 To09130111 

Comments: 
he purpose of this amendment is to obtain continuing support for this effort. Secause of the unpredictable nature 

of the work, an exemption has been granted to aflow OCE to provide its LOE estimate. For travel planning 
purposes, estimate twa trips, for two persons, each of fiWe days in duration to Regions 1 through 10. The Contractor 
hall provide a cost estimate. 

p Superfund 	 Accounting and Appropriations Data 	 fX] Non-Superfund 

m 
E 	Dc 	9udgeL'FYS 	Appropriation 	9udget OrglCode 	 Program Eremm—t 	 o6ject 	Amount 	(Dollars] 	(Cents) 	SitelProjec! 	 Cnst OrqrCPde 
J 	{Max 6) 	{Max 4) 	Cnde (Max 6} 	 (Ma1[ 7} 	 IMaA 9] 	 CIas9 	 (M&x S] 	 (Ma1c 7r 

q r 

z I 
3 
4 
5 r 

Authorized Work Assignment Ceiling 
Cflntract Periad: 	 CostlFce 	 LOE 
Previously Approved 	 $1,142,091.00 	 11 ,1 50 

This Action 	 7,500 

Total 	 $1,142,091.00 	 18,650 
Wflrk Paan I Cost Estimate Approvafs 

Cflntractor VVP Uated 	 CostlFee 	 LOE: 

CumulativeApproved: 	 GostlFee:$1,142,091.00 	 LflE:18,550 
Work Assignment Managef Name 

SOUNOAY K. GAIROLA 
BranchlMail Code2242A 

Phone Numtier 202-564-4003 

Fax Numher 202-564-006$ (Signaturel 	 foafe} 
Project OfClcer Name 

ROSE M. GREEN 
BranehlMail Code 2Z48A 

Phone Numaer 202-554-7105 

Fax Num6er 202-554-001 Q (Srgnature) 	 (Date} 
Other Ager.cy Official Name BranchlMail Code 

Phone Number 

Fax Nurr.6er (Srgnature) 	 [(Ja[e} 

Cantracting flfficia[ lVame 

RAPHf=L SCHWAR7Z 
BranchlMail Code3803R 

Phone Number 202-554-1 053 

Fax Numeer 202-565-2554 [Srgnature} 	 (Date) 

Contractor Acknowledgement af Receipt ar.d Approval of Workplan (Sigflature and Trtle) ❑ate 

EPA Form 1900-69 [Rev, 07-95} 



Nationa# CAA In ►restigatic , Enforcement 5upport In+tir ►e 
Contract: EP-W-09-033, Work Aasignment: E'TS-4-1 { CE}, Amendment: OqC2 

5ummary Information 

Title: 	 National CAA Investigat=.Uns Er_forcement Support 
InitiaLive 

Period of Performance: From: 10/01/09 
To: 	09/30/11 

Awarr3 7ate: 	l0/fll/C9 
Total Funding- 

1NA Classification 

The folZowi.ng  ch.anges have occurred: 

The Labor Hour Ceiling has changed from 11150 to 18650. 

Page: 2 



united 	s Environmental Protection Agent-y 
'~

.E   PA 

	 washingtvn, oG2fl4sfl 

Work Assignment 

Work Assi 	rst Number 

ETS-0-1 
~ --_) 

[] priginaf 	[x] Amendment 	Number3 
Contract IVumber 

EP-VII-09-033 
Corltract i'eriod 

ease J{ 	Op',ion Period Number 

Title o+ I+Vork Assignment 

National CAA Investigations Enforcernent 
Support Initiative 

Contractor 

EASTERN RESEARCH GRCIJP INC 
Specify Section and Paragraph o` Contract SOw 

Purpose: 	p Work Assignment initiation 	U Work Assignment Close-Out 

[X] Work Asaignment Amendment 	0 Irncremental Funding 

jx]] Wo ~k Pfan Approval 

Periods of Performance 

Fram:1 0I01109 	 To:09I30I11 

Comments: 

his action approves the cost estimate dated 417l11. 

p Superfund 	 Accounting and Appropriations ❑ata 	 (x] Non-Superfurnd 

w 
C 	oC 	BudgeuFYs 	Appropriatjon 	Budget org!COde 	 Pragram Eiement 	 o6jrct 	Rmount 	(Dollara) 	{Cenisi 	SitelProjer[ 	 Cnst Org.+Code 
_j 	(Ma.x 6) 	[MAx4] 	Cnqe IMax 6) 	 {Max 9) 	 Clats 	 (Max 8)  

1 I 

2 

3 

4 

$ I 

Authorized Work Assignment Ceiling 
Contract Period: 	 CasUFee 	 LOE 
Previflu5ly  Approved 	 ",y1,142,091-00 	 11,150 

7hisActiQn 	 $749, 217.00 	 7,500 

Tatal 	 $1,$91,308.00 	 18,650 

Work Plan 1 Cost Estimate Apprflvais 
Contractor wP oated :417I1 1 	CostvFee: $749 , 217.40 	 LpE: 7,500 
CumulativeApproved: 5/5/11 	 CostlFee:$1 ,891,308-00 	 LoE:1$,550 
Work Assignment Manager Name 

SOUNJAY K. GAIRCLA 
BranchlMail Code2242A 

Phflne M1fumber 202 564-4003 

Fax Numher 202-564-4058 (Signatirre) 	 (Date) 
Project flftCer Name 

RGSE M. GREEN 
BranchlMail Code2248A 

Pt:one Numeer 202-564-7105 

Fax Number 242-564-0010 (Signature) 	 {oate} 
Dther Agentry pfficial Name BranchlA+Fail Code 

Phone Number 

Fax Number (S+gnatureJ 	 (Date) 
Contracting Offciaf Name 

.. 	 ! l ~ 

M IC; iAEL G I LHAM  •~ y ~ _.`' 	 J 	~• ~ ~ 

eranchiMail Code3303R 

Phone Numlaer 202-554-fi090 

Fax Number 2Q2-555-2554 (Signafure) 	 (pate) 
Contractor Acknowledgement of Receipt and Approval of VVor;cplan (Sigr)ature ar d Trtle] Cate 

EPA Form 1909-69 [F2ev- 07-95] 
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